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STATEMENT OF WORK (SOW)
for Rebuild of the
Launcher, Assault Rocket, 83mm, (SMAW) MK153 Mod 0
NSN 1055-01-164-4608 v
and the Secondary Depot Repairables (SDR’s)

ID # Nomenclature NSN |
8A538B Optical Sight 1240-01-165-2183 ¥
8C544B Tube Assembly, Rocket Launcher 1015-01-165-6212 /
8C544C Tube Assembly, Rocket Launcher 1015-01-491-4225 ¥
8H373B  Firing Assembly 1055-01-170-1401/
8I1338B Rifle, Spotting Assault 1055-01-164-6662

SOW-05-PMM133-08673A-1/1

1. This SOW identifies the work efforts that shall be performed by the contractor to
rebuild the Launcher, Assault Rocket, 83mm, {(SMAW) MK 153 Mod 0 and all of the
Secondary Depot Repairables associated with the weapon system. The Launcher,
Assault Rocket, 83mm, MK 153 Mod 0 (SMAW) is a Principal End Item (PEI), TAMCN
E0915 applies.

2. The attached manuscript has been reviewed and is concurred upon by the following:

POC: WAYNE A. MOQUIN
Logistics Management Specialist (LMS)
Infantry Weapon Systems (Code PMM-133)
MARCORSYSCOM Albany
MCLB, Albany, GA
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1. INTRODUCTION

1.1 Scope

This Statement of Work (SOW) establishes, sets forth tasks, and identifies the work
effort that the contractor shall perform for the rebuild of the SMAW MK 153 Mod 0.

This document contains reguirements to restore the SMAW MK 153 Mod 0 to Condition
Code “A.” Condition Code “A” is defined as “serviceable/issuable without qualification;
new, used, rebuilt or reconditioned material which is serviceable and issuable to all
customers without limitation or restriction, including material with more than six months
shelf-life remaining.” When rebuilt, the contractor shall assign the appropriate condition
code to the SMAW MK 153 Mod 0.

1.2 Background

For the purposes of this SOW, rebuild is defined as: "that maintenance technique to
rebuild an item to a standard as near as possible to original or new condition in
appearance, performance, and life expectancy.” This is accomplished through a
maintenance technique or complete disassembly of the item, inspection of all parts or
components, rebuild or replacement of worn or unserviceable parts/elements using
original manufacturing tolerances and/or specifications and subsequent reassembly of
the item.

2. APPLICABLE DOCUMENTS

The following documents form a part of this SOW to the extent specified. Unless
otherwise specified, the issues of these documents are those listed in the Department
of Defense Index of Specifications and Standards {DoDISS) and supplement thereto
which is in effect on the date of solicitation. In the event of conflict between the
documents referenced herein and the contents of this SOW, the contents of this SOW
shall be the superseding requirement.
2.1 Military Standards

MIL-STD-129 DoD Standard Practice for Military Marking

MIL-STD-2073-1D DoD Standard Practice for Military Packaging

2.2 Other Government Documents and Publications

The most current, published issue for the documents cited below shall be used to
complete the requirements of this SOW:

TM 08673A-25&P/2A Launcher Assault Rocket, 83mm, (SMAW} MK 153
Mod 0 Technical Manual

DOD 4000.25-1-M MILSTRIP Manual

Military Handbook {For Guidance)
MiL-HDBK-61 Configuration Management Guidance
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2.3 Industry Standards
ANSI/ISO/ASQC Q9001-2000  Quality Management Systems - Requirements

JESD625-A Requirements for Handling Electrostatic-
Discharge Sensitive (ESDS) Devices

Industry Standard (For Guidance)

ANSI/EIA-649 National Consensus Standard for
Configuration Management

Copies of Military Specifications and Standards are available from the DoD Single
Stock Point, Document Automation and Production Service, Building 4/D, 700 Robbins
Avenue, Philadelphia, PA 19111-5094, commercial telephone number (215) 697-2179
or DSN 442-2179, or http://www.dodssp.daps.mil. Copies of other government
documents and publications required by the contractor in connection with specific SOW
requirements shall be obtained through the Logistics Management Specialist (LMS).
Marine Corps Systems Command, Attn: LMS (Code IWS), 814 Radford Blvd., Suite
20343, Albany, GA 31704-0343, commerciai telephone number (229) 639-6494 or DSN
567-6494. Copies of engineering drawings, if applicable, shall be obtained from Supply
Chain Management Center, Attn: Code 583-1, 814 Radford Blvd., Suite 20320, Albany,
GA 31704-0320, commercial telephone number (229) 639-6476 or DSN 567-6476.

3. REQUIREMENTS

3.1 General Tasks
In fulfilling the specified requirements, the contractor shall:

a) Rebuitld the MK 153 Mod 0 in accordance with TM 08673A-258P/2A.
Provide materials, labor, equipment, facilities and missing/repair parts
necessary to inspect, diagnose, restore, test, and calibrate the SMAW MK
153 Mod 0. Upon completion of rebuild process, the SMAW MK 153 Mod
0 shall be Condition Code “A.”

b) Requisition replacement parts from the applicable source of supply using
DOD 4000.25-1-M MILSTRIP Manual.

c) Ensure the SMAW MK 153 Mod 0 is modified to the most current,
approved configuration. If a modification has not been applied, indicate
on the Limited Technical Inspection (LTI} at time of induction, as
prescribed in paragraph 3.2.1.

3.2 Detailed Tasks

The following tasks describe the different phases of the rebuild program for the SMAW
MK 153 Mod O:

Phase | Pre-Induction
Phase I Rebuild
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Phase Il Inspection, Testing and Acceptance
Phase IV Packaging, Handling, Storage and Transportation (PHS&T)
Phase V Production Close Out

3.2.1 Phase |l - Pre-Induction

A pre-induction inspection analysis shall be performed for each SMAW MK 153 Mod 0
within five working days of induction into the contractors facility for evaluation of rebuild
capability. A Limited Technical Inspection (LTI) shall be performed to determine the
present condition of the item and feasibility of rebuild. If rebuild is not feasible/cost
effective, assign a Condition Code (C/C) “F.” Otherwise assign C/C “M” and induct into
the rebuild cycle. Also note on the LTI if any modifications are required to bring this
item up to the current configuration. Limited Technical Inspection Report, DA-2404 and
Supply Discrepancy Report, Standard Form 364 shall be used to report all anomalies.

DID# DI-MISC-80508A/T: Technical Report — Study/Services
Subtitle: Limited Technical Inspection Report

DID# DI-MISC-80508A/T: Technical Report — Study/Services
Subtitle: Supply Discrepancy Report

3.2.2 Phase Il - Rebuiid

Upon completion of LTI and the assignment of a C/C “M,” the SMAW MK 153 Mod 0
shall be inducted and rebuilt in accordance with this SOW. Deficiencies reported in the
LTI and Supply Discrepancy Report during Phase | shall be rebuilt/replaced in
accordance with approved Technical Manuals (TM). Components or assemblies shall
not be disassembled for replacement of parts unless that part has been tested and
verified as a failure or the component assembly wherein the part is located is
disassembled for rebuild. Rebuild time shall not exceed thirty days under normal
conditions. However, the LMS may direct a reduction of the rebuild cycle time based
upon mission priority.

3.2.3 Phase lll - Inspection, Testing and Acceptance

Inspection, Testing and Acceptance shall be conducted in accordance with
ANSI/ISO/ASQC Q9003-1994 Quality Systems - Model! for Quality Assurance in Final
Inspection and Test. The contractor shall be responsible for conducting all required
tests and correcting all/any deficiencies identified during this phase. The contractor
shall submit a test report documenting all test results. The LMS may require repeat
tests or portions thereof, if the original testing fails to demonstrate compliance with this
SOwW.

DID# DI-NDTI-80809B: Test/Inspection Report

3.2.3.1 Production Status Report

The contractor shall submit a Production Status Report whenever any significant events
have occurred during production. This will include all current Engineering Change
Proposals (ECP) and any site visit maintenance actions performed by the contractor.
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DID# DI-MISC-80508A: Technical Report - Study/Services
Subtitle: Production Status Report

3.2.4 Phase IV - Packaging, Handling, Storage, and Transportation (PHS&T)

a) The contractor shall be responsible for preservation and packaging of
items being rebuilt under the terms of this SOW. ltems scheduled for
long-term storage or shipment to overseas destinations shall be to the
level A requirements of MIL-STD-2073-1D, Appendix J, Table J.la.,
Specialized Preservation Code “DB.” Items scheduled for domestic
shipment for immediate use or short-term storage shall be to level B
requirements. Exceptions will be identified in writing by the LMS.

b) Marking for shipment and storage shall be in accordance with MIL-STD-
129. Additional marking for concealed identification of sensitive or
pilferable items shall be observed.

c) The Marine Corps will provide the contractor with the shipping address(es)
for delivery of the rebuilt equipment. The contractor shall be responsible
for arranging for shipment to the pre-designated site(s). The Marine
Corps will be responsible for transportation costs associated with shipping
the subject equipment to and from the contractor.

3.2.5 Phase V- Production Close Out

The contractor shall close out the rebuild program line item number that provides
program funding. The contractor shall submit a final report prior to closeout. Non-
closure shall not be cause for delay of the final report.

DID#: DI-MISC-80508A/T: Technical Report/Study-Services
Subtitle: Final Report

3.3 Configuration Control

The contractor shali apply configuration control procedures to established Configuration
items. The contractor shall not implement configuration changes to an item’s
documented performance or design characteristics without prior written authorization.
Procedures or materials contained in manuals, standards and instructions or
engineering drawings/documents define the item’s characteristics. If deemed
necessary to temporarily depart from the authorized configuration, the contractor shall
prepare and submit a Request For Deviation (RFD). MIL-HDBK-61 and ANSI/EIA-649
provide guidance for preparing RFD’s.

DID#: DI-CMAN-80640C: Request For Deviation (RFD}
3.4 Government Furnished Equipment (GFE)/Government Furnished Materiel
(GFM)

The contractor shall report receipt of all GFE/GFM and report consumption of GFM to
the Management Control Activity (MCA/Code 573-2). The MCA will coordinate
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Government Furnished Equipment/Government Furnished Materiel (GFE/GFM)
requests and maintain a central control system on all government owned assets in the
contractor's possession. The MCA will forward a GFE/GFM Accountability Agreement
to the contractor for signature to establish a chain of custody and identify property
responsibilities for Marine Corps Assets. The MCA, in conjunction with the LMS,
reserve the right to deny any requests for GFE/GFM. Under no circumstances shall
such denial form a basis for either work stoppages or delays in delivery.

DID#: DI-MISC-80508A/T: Technical Report — Study/Services
Subtitle: Government Furnished Equipment/Government
Furnished Material (GFE/GFM) Report

3.5 Electrostatic Discharge (ESD) Control Program

The contractor shall establish, implement, and document an ESD control program
following the guidelines provided in JESD625-A. ESD protective measures shall be
used during manufacturing, handling, inspection, testing, marking, packaging, storing
and transporting ESD sensitive components.

3.6 AQuality Assurance Provisions

The contractor shall provide and maintain a Quality System that, as a minimum,
adheres to the requirements of ANSI/ISO/ASQC Q8001-2000, Quality Management
Systems - Requirements. The program shall ensure quality throughout all areas to
include processing, assembly, inspection, test, maintenance, and preparation for
delivery and shipping. Unless otherwise specified in the contract, the contractor shall
be responsible for perfformance of all inspection requirements. MARCORSYSCOM
Albany (Code PMM-133), MCLB Albany, GA, reserves the right to perform inspections
where such inspections are deemed necessary to assure products and services
conform to the prescribed requirements.

3.7 Acceptance

The contractor shall provide facilities that allow MARCORSYSCOM Albany (Code
PMM-133) representatives to conduct acceptance testing. Inspection may be
accomplished in-ptant or at any work site or location as agreed to by the Marine Corps.
The performance of the contractor and the quality of work delivered, including all
equipment furnished and documentation written or compiled, shall be subject to in-
process review and inspection during performance. MARCORSYSCOM Albany (Code
PMM-133) representatives shall be permitted to observe the work or to conduct
inspections at all reasonable hours. Final inspection, acceptance testing and final
acceptance will be conducted at the contractor's facility on 100% of items to verify that
the units meet all requirements.

3.8 Rejection

The contractor shall comply with the specified requirements listed herein. Failure to
comply with any of the specified requirements shall be reason for rejection. At no cost
to the Government, the contractor shall develop a Plan Of Action & Milestone (POA&M)
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report to correct noted deficiencies. The POA&M shall be approved by the LMS prior to
correcting the noted deficiencies. Government re-inspection will be required.

DID#: DI-MISC-80508A/T: Technical Report-Study/Services
Subtitle: Plan of Action and Milestone Report (POA&M)

3.9 Funding Reports

a) The contractor shall submit a SMAW Financia! Rebuild Program Report
which shall include all data from the previous months of the current fiscal year. The
report shall include all completed and in-process items in NSN sequence, funding data,
and point of contact information for the contractor.

DID#: DI-MISC-80508A/T: Technical Report - Study Services
Subtitle: Financial Screening Program Report

b} The contractor shall submit a report with a five-year estimate of the
funding required to support the rebuild of the SMAW MK 163 Mod 0. The report shall
include estimates for labor, materials, PEI Line ltem number, nomenclature, and NSN
Line Item Number. The report shall be submitted each year for funding planning
purposes for the coming fiscal year.

DID#: DID-MISC-80508A/T: Technical Report — Study/Services
Subtitle: Funding Report

4. COST AND FINANCIAL ADMINISTRATION

a) Upon completion of negotiations, the agreed upon price will remain fixed
for the duration of the rebuild effort, or through the end of the fiscal year, whichever
comes first. The price for any work to be performed for the next fiscal year will be
developed by the contractor, and will be submitted to the LMS in sufficient time to allow
for processing of agreed upon documentation, prior to the beginning of the fiscal year.

b) The financial management representatives of the two activities shall
determine the specific procedures that will be used to transfer funds under this SOW.
A Project Order, Form 1175, will be used for transfer of funds between the parties to
this SOW. The contractor shall accept Marine Corps funding as cost reimbursable.
Final obligation must be received no later than one (1) week before the end of the fiscal
year. This agreement will go into effect as soon as funds are transferred to the
contractor.

C) The Program Pricing Policy for rebuild costs will be determined as follows:

1) Labor cost will be calculated and recorded against each item
processed based on established labor hour rates.

2) Parts costs will be the actual dollar value (Standard Unit Price) of
each item replaced/rebuilt for each SMAW.
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3) The pricing policy will allow for determination of fund balances
based on Monthly SMAW Financial Rebuild Program Reports and must equal the total
funded for a fiscal year upon completion of the last in process items for that fiscal year.

4) MARCORSYSCOM Albany, Code PMM-133, will annually review
and establish general program pricing policy as necessary.

d) The contractor shall maintain complete fund accounting, according to
current regulations and the procedures identified in this SOW.

e) The contractor and MCLB Albany will conduct a financial review no later
than 1 July to determine the funding required for the remainder of the fiscal year.
MARCORSYSCOM Albany, Code PMM-133 will take the lead in scheduling the date
and time for the financial review. .
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ATTACHMENT A:
CONTRACT DATA REQUIRMENTS LIST
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this burden estimate or any

o the Government Issuing Contracting Officer for the Contract/PR No. ksted in Block E

other aspect of this collection of informeation, inchuding
(07010188, 1215 Jeffarson Davis Highway, Suite 1204, Ariington, VA 222024302, Respondents should bo aware that notwithstending lny other pwmm aof
ﬁsphylwnmﬁynhdﬂllﬂmmmlm Please DO NOT RETURN your $orm ta the above addrass. Sand complated form

d to sverage 110 hours per riaponss, including the time for reviewing instructions, searching existing dat sourses, gathering and waintaining the datn needed, and
supgestions for reducing the burden, to Department of Gafanse, Washington

A. CONTRACT LINE ITEM NO.

B. EXHIBIT

C. CATEGORY:

ToP ™ OTHER X |
D. SYSTEMATEM E. CONTRACTIPR NO. F. CONTRACTOR ‘
SMAW, MK153 Mod 0
1. DATA ITEM NO. 2, TITLE OF DATA ITEM 3. SUBTITLE ' 17. PRICE GROGUP
A004 Technical Report - Study/Services Production Status Report ‘
&. AUTHORITY [Dats Acquisition Document NoJ 5. CONTRACT REFERENCE §. REQUIRING DFFICE 18, ESTIMATED
DI-MISC-80508A/T SOW 3.2.3.1 MARCORSYSCOM Albany \ TOTAL PRICE
7.D0 250 REQ 4. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14, DISTRIBUTION
LT REQUIAED See Blk 16 See Blk 16 b cones ‘
3. APP CODE 11. AS OF DATE 13, DATE OF SUBSEQUENT . ADDRESSEE Fil
SUEMISSION Ity
N/A A Sec Blk 16 T o]
16. REMARXS PMM-133 (LMS) of 2 0 ‘
Blk 4 - Tailoring and reporting instructions: Contractor format acceptable.
Blk 10 - A separate report shall be submitted for each Shelter repaired. ‘
Blks 12 & 13 - Submit report by Marine Corps Serial Number 30 days after
completion of each Shelter.
Blk 14 - 1 hard copy and 1 digital copy of the deliverable is required. |
Hard copy is to be sent to the following address:
Marine Co stems Cornmand ‘
At VS Code T
814 Radford Blvd. Suxte 20343 |
Albany, GA 31704-0343
Digital copy_ is required via electronic mail. E-mail address for submitting the ’
report 1s as follows: moquinwa@matcom.usmc.mil
Distribution Statement A. Approved for Public Release; Distribution is ’
unlimited.
15.TOTAL — 0 2 0 '
H. DATE 1. APPROVED BY | L DAYE ‘
, 26 Yups 03+ // 64 ||
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CONTRACT DATA REQUIREMENTS LIST
{1 Data Hem)

Form Approved

OMB No. 0704-0188

The gublic reporting burdan for this collection of iformation is oxt

ta the Governmant lssuing Contracting Dificer for tha Contract/PR No. Ksted in Block E

10 average 110 hours per rasponsa, including the time for reviewing Fmtructions, seerching existing dala sources, gathering s mainiaining the data nesded, and

Sand regarding this burden estimate or any other azpact of this collection of information, including suggestions far reducing the burden, to Department of Defense, Weshington
Headeg jon Dperations and Raports [0701-0188), 1215 Jeffarson Davia Highway, Suite 1204, Arfington, VA 22202-4302. Raspondents should be sware that notwithstanding sny other provision of
law, no parson shall ba subject to any penatty for faiing to comply with a coection of information if it does net display a curmently vaiid OMB control numbet.  Floass DO NOT RETURN your form ta the shava address. Sand completed form

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:

TOP ™

OTHER

X

D. SYSTEMITEM
SMAW, MK153 Mcd 0

E. CONTRACT/PR NO.

F. CONTRACTOR

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE

AQ05 Techanical Report - Study/Services

Final Report

17. PRICE GROUP

§. CONTRACT REFERENCE

SOW 3.2.5

4. AUTHORITY /Date Acquisition Document No.)

DI-MISC-80508A/T

§. REQUIRING DFFICE

MARCORSYSCOM Albany

9. DIST STATEMENT
REQUIRED

7.00 250 REQ

LT

12. DATE OF FIRST SUBMISSION

See Blk 16

10, FREQUENCY

ONE/R

. DISTRIBUTION

4. APF CODE

A

13. DATE OF SUBSEQUENT
SUBMISSION
See Blk 16

11. AS OF DATE

A

b. COPIES

18. ESTIMATED
TOTAL PRICE

4. ADORESSEE

Final

Draft

Rag Regro

18. REMARKS
Blk 4 - Tailoring and reporting instructions: Contractor format acceptable.

Blk 12 - First submission due 30 days prior to Production close-out (Phase V).
The Requiring Office requires 15 bisiness days for review and comment.

Blk 13 - The contractor shall incorporate any required changes based on .
comments and resubmit 15 business days affer réceipt of comments. This review
shall continue until the contractor receives acceptance from the Requiring Office.

Blk 14 - 1 hard copy and 1 digital copy of the deliverable is required.
Hard copy is to be sent to the following address:
Marine Co

s Systems Command
Atene LMS [Code TWS

814 Radfor B]vfi., Sugte 20343
Albany, GA 31704-0343

Digital copy_is required via electronic mail. E-mail address for submitting the
report is as follows: mequinwa@matcom.usme.mil

Dis.tri_btlélgon Statement A, Approved for Public Release; Distribution is
imited.

PMM-133 (LMS)

2 0

15. TOTAL —

o 2 0

G. PREPARED BY

 Pymagim.

H. DATE

26

\DQFORM 1423-1, AUG 96 (EG) PREVIOUS EDITION MAY'BE USED.
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CONTRACT DATA REQUIREMENTS LIST Form Agproved

{1 Data item} OMB Ny. 07040188
Trupbiclqnmhlhfwﬂu ion of i ion is asti mmqnlwrmnwm inchiting the Sime for riviswing instructions, searching existing data sources, gathering and maintsining the data nesdad, and
completing and mmnnﬂu of information.  Send ragarding this burden estimate or any other aspact of this collaction of information, including suggestions for reducing the burdan, 10 Departmant of Defwisa, Washington
for i on Operations and Reports (0701-0188), 1215 Jetfarson Davis Highway, Suite 1204, Arington, VA 22702-430Z. Respondants should be aware that notwithstanding any other provision of

Im no person shail ba mlu:! to sy panalty for tailig to comply with a collection of information # it doss not display a curmently valis DMB control rumbar.  Please DO NOT AETURN your form to the sbave sddress. Send completad foms
1o the Govemnment Issuing Contracting Officer for the Contract/PR No. Ested in Block E

|
|
|
|
|
|

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
TOP ™ OTHER x
D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR
SMAW, MK153 Mod 0
1.DATA ITEW NO. 2. TITLE OF DATA ITEM 3. SUBTITLE 17. PRICE GROUP
A006 Request for Deviation Configuration Management ‘
. AUTHORITY (Getr Acquisition Document No.) s. CONTRACT REFERENCE %_REQUIRING OFFICE 18, E3TIMATED
DI-CMAN-80640C SOW 3.3 MARCORSYSCOM Albany ||| ™™
7.00 250 REQ 0. GIST STATEMENT 10, FREQUENCY 12, DATE OF FIRST SUBMISSION " DISTRIBUTION
LT RELARED ASREQ See Bk 16  COPES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT o, ADDRESSEE Finad
A A SUIMISﬂg"ee Blk 16 Draft ™ Repro
18. REMARKS PMM-133 (LMS) 3 1 0

Blk 12 - Due when a need for a temporary departure from the baseline is

identified. The Requiring Office requires’l5 business days for review and

comment.

Blk 13 - The contractor shall incorporate any required changes based on

comments and resubmit 10 business days after receipt of comments. This review
shall continue until the contractor receives acceptance from the Requiring Office.

Blk 14 - Delivery is required via electronic mail. E-mail address for submitting

the report is as follows! moquinwa@matcom.usmec. mil

Distribution Statement A. Approved for Public Release; Distribution is
unlimited.

15. YOTAL — 3 1 0
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CONTRACT DATA REQUIREMENTS LIST Form Approved

{1 Data Item) OMB Na. 807040188

The public raporting burdan for this callection of inf ion is esti J to average 110 hours per response, inchuding the time for riviewing instructions, searching existing data sources, gathering end maintsining tha data nesdad, and

plating and revigwing the collection of inf ion, Send garding this burden estimate ar any other aspect of this collection of information, including suggastions for reducing the burden, to Depariment of Defansa, Wathington
Head Sanvices, Di for Infi jon (Jparstions and Reports (0701-0188], 1215 Jetterson Dawis Highway, Suite 1204, Adinglon, VA 22202-4302. Respondents should be awara that notwithatanding any other provision of
Taw, 1o pertan shall b subject to any penalty lor Tailng ta comgly with a collection of infasmation if it doet not display & currantly vakd OMB control number.  Please DG NOT RETURN your form to the sbove addrees. Send completed form
1o the Governmant Iszuing Contracting Officer for the Contract/PR No. listad in Block E.

A. CONTRACT LINE ITEM NO, B. EXHIBIT C. CATEGORY: ‘

Top ™ aTHER X
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
SMAW, MK153 Mod O
1. DATA ITEM EO. 2. TITLE OF DATA ITEM 3. SUBTITLE +7. PRICE GROUP
) Government Furnished .
) ) Equipment/Government Furnished Materials
A007 Technical Report - Study/Services (GFE/GFM) 1
2 AUTHORITY Date Acquistion Document No. 5. CONTRACT REFERENCE & REQUIRING OFFICE 18 csTiMATED |
DI-MISC-80508A/T SOW 3.4 MARCORSYSCOM Albany || ™™™
7.D0 250 REQ 1. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST SURMISSION 1. DISTRIBUTION
LT REAURED MTHLY See Bk 16 © tones
4. APP CODE 11.AS OF DATE 12 DATE OF SUBSEUENT o, ADDRESSEE Final
N /A A SUIHISSIglee Blk 16 Draft - -
18 REMARKS PMM-133 (LMS) 0 2 0

Blk 4 - Tailoring and reporting instructions: Contractor format is acceptable.

Blk 1d2 - First submission due 10 days after the first full month after contract
award.

Blk 13 - Due on the 10th of each month.
Blk 14 - 1 hard copy and 1 digital copy of the deliverable is required.

Hard copy is to be sent to the following address:

Marine Corps S(irgtems Command
Alin; LMS {Code IWS)

814 Radford Blvd., Suite 20343
Albany, GA 31704-0343

Digital copy_ is required via electronic mail. E-majl address for submitting the
report is as follows: moquinwa@matcom.usme. mil

Distribution Statement A. Approved for Public Release; Distribution is
unlimited.
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15. TOTAL —
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CONTRACT DATA REQUIREMENTS LIST

{! Data itom}

Form Approved

OMB No. 07040188

Suw:u.Dt fot ion Op

rmmmrnmfu this mlnumofniormamuuumtldmlwm 110 hours per raspanss, including the Bime for raviewing inatructions, searching axisting data sources, gathering and maintaining the data neaded, and
Send rding this burdan estimate or ahy other aspact of this colection of infarmation, e

luding suggestions for raducing the bunten, to Department of Defase, Wathingion
wd Roports (0701-0188), 1215 Jaffarson Davis Highwey, Suite 1204, Adington, VA 22202-4302. Respondents

Hood should ba sware that notwithstanding sny other provision of
lm 0 perzin shull he subjact to any pmultv for tailing ta comply with  collactian of ifarmation if it doat nat display a currently vald OME contral numbar.  Pleaza DO NOT RETURN your farm to the sbave address. Send completad form
10 the Government Issuing Contracting Officer for the Contract/PR No. lstad in Block E.

(

b, i
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Designed using PRrform Pro, WHS/OIOR, Aug B8

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: ‘
TDP ™ OTHER x
D. SYSTEM/ITEM E. CONTRACTIPR NO. F.CONTRACTOR ‘
SMAW, MK153 Mod 0
1. DATA ITEM NB. 2. TITLE OF DATA ITEM 3. SUBTITLE ‘ 17. PRICE BROUP
i i Plan of Actions and Milestone Chart

AO08 Technical Report - Study/Services (POA&M) |

4. AUTHORITY Dats Acquiition Document No/ 6. CONTRACT REFERENCE §. REQUIRING DFFICE 18, ESTIMATED
DI-MISC-80508A/T SOW 3.8 MARCORSYSCOM Albany \ TOTAL PRIGE
7.0 750 REQ 9. DIST STAVEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 1, DISTRIBUTION
LT ReDuIRED MTHLY See Blk 16 b, COPIES ‘
4. APP CODE 11. A% OF DATE 13, DATE OF SUBSEQUENT o, ADDRESSEE Finad
sUBMISSION ral

N/A A See Blk 16 " g ] pem ‘
16. REMARKS PMM-133 (L.MS) o] 2 0 ‘
Blk 4 - Tailoring and reporting instructions: Contractor format is acceptable.
Blk 1{% - First submission due 10 days after the first full month after contract ‘
award.
Blk 13 - Due on the 10th of each month. ‘
Bik 14 - 1 hard copy and 1 digital copy of the deliverable is required. ‘
Hard copy is to be sent to the following address:
Marine Co O(irestems Command ‘
Attn: LMS (C WS)
814 Radford Blvd., Sultc 20343 ‘
Albany, GA 31704-0343
Digital copy_ is required via electronic mail, E-mail address for submitting the ‘
report is as follows: moquinwa@matcom.usme.mil
Distribution Statement A. Approved for Public Release; Distribution is ‘
unlimited. '

15.T0TAL ey ol 2 0

6. PREPARED BY H. DATE \. APPROVED BY JDATE———__ I




CONTRACT DATA REQUIREMENTS LIST
{1 Data iem)

Form Approved

OM8 No. 07040158

The public repovting burden for this collection of iformati
complating and reviewing the coflection of information. Sand comments
Hoadquarters Services, Di for Information Oporati

regarding this burden estimats or any ather aspect of this collection of information,

to the Government Issuing Contracting Ufficer for the Contract/PR No. istad m Block E.

is estimated to aversge 110 hours per responss, including the time for raviewing instructions, searching existing data sources, gathering and Mmaintaining the data neaded, and

gges
L and Reports (0701-0198), 1215 JeHerson Davis Highway, Suits 1204, Arington, YA 22202-4302. Raspondants should be aware that notwithstanding sy sther provision of
law, no parson shall be subject to any panalty for failing to comply with a collaction of inforrmation if it doss not display » currantly valid OMB control number,  Please D0 NOT RETURN your form ta tha shove addrass. Sand compieted fom

tions for raducing the burden, to Departmant of Defanss, Washington

A. CONTRACT LINE ITEM NO. 8. EXHIBIT C. CATEGORY:

Top ™

OTHER

X

D. SYSTEM/ITEM
SMAW, MK153 Mod 0

E. CONTRACT/PR ND.

F. CONTRACTOR

Blk 4 - Tailoring and rc%)rting instructions: Formats for submitting report are
provided in Attachment B.

Blk 1d2 - First submission due 10 days after the first full month after contract
award.

Blk 13 - Due on the 10th of each month.

Blk 14 - 1 hard copy and 1 digital copy of the deliverable is required.

Hard copy is to be sent to the following address:

Marine Corps S&restems Command

Atm: LMS {Code IWS)

814 Radford Blvd., Suite 20343

Albany, GA 31704-0343

Drigital copy_ is required via electronic mail. E-mail address for submitting the
report is as follows: moquinwa@matcom.usmc.mil

Dis_tribtuaion Statement A. Approved for Public Release; Distribution is
imited.

PMM-133 (1.MS) o] 2 0

1.DATA [TEM NO. 2. THTLE OF DATA ITEM 3.SUBTITLE 17. PRICE GROUP

ADO9 Technical Report - Study/Services Financial Screening Program Report |
4 AUTHORITY (Gats Acquisition Docament No.) 5. CONTRACT REFERENCE . REQUIRING OFFICE [T ESTMATER |

DI-MISC-80508A/T SOW 3.9 MARCORSYSCOM Albany ] THTALERE
7.D0 158 REQ 1. DIST STATEMENT 10, FREDUENCY 12. DATE OF FIAST SUBNISSION . DISTRIBUTION
LT reqED MTHLY See Blk 16 » cortEs
&, APP CODE 11. A% OF DATE 13. DATE OF SUBSEDUENT o, ADDRESSEE Final
SUBMIZSION

N/A A See Blk 16 " T ] e

18. REMARKS

15. TOTAL

H. DATE |. APPROVED BY

26 ‘3—;..."._///

QDFORM 14231, AUG 96 (EG)

Pﬂ!ﬂ of __ Pages
Designed using Parfarm Pro, WHS/THOR, Aug 98




CONTRACT DATA REQUIREMENTS LIST

{1 Data ltem}

Form Approved
OMB No. §704-0188

ta the Gavemmant |ssuing Contracting Officer for the ContractiPR No. listed in Block €.

The pubkic reporting burden for this ion of ion iz to average 110 hotns per reponiss, inchuting the time foe reviewing instructions, seerching wxisting data sources, gathering oed meintaining the data noeded, and
completing and reviewing the collection of information. Send comments ragarding this burden estimata or any other aspect of this collection of information, including X

Handouarters Senices, Diractorata for information Operations and Reports (0701-0188), 1216 Jeflarson Davis Highway, Suits 1204, Arfington, VA 222024302 Respondants shoukd be mwars that natwithstanding any ather provision of
law, o person shek be sublect to any penaity for falling to camply with a coflection of information if it does nat display a currently vaii OMB control number.  Pleste DO NOT RETURN your form to the sbove address. Send completed form

for reducing the burden, to Departmant of Dafanse, Washington

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
TOP ™ OTHER X
D. SYSTEMIITEM E. CONTRACT]PR NO. F. CONTRACTOR
SMAW, MK153 Mod 0
1. DATA ITEM #0. 2. TITLE OF DATA ITEM 3. SUBTITLE 17. PRICE GROUP
AQ10 Technical Report - Studay/Services Funding Report
4, AUTHORITY (afs Acquisition ocoment No.j 5. CONTRAST REFERENCE ¥, REQUIRING DFFICE 19, ESTEMATED
DI-MISC-80508A/T SOW 3.9.1 MARCORSYSCOM Albany TOTAL PRICE
7.0D 258 REQ ). DIST STATEMENT 10. FRECUENCY 12. DATE OF FIRST SUBMISSION 1. DISTRIBUTION
LT Requnen 1 TIME See Blk 16 p—
8. APP CODE 11. A3 OF DATE 12. DATE OF SUBSEDUENT & ADDRESSEE Finel
SUBMISSION Craft
A A See Blk 16 Reg | Repro
18. REMARKS

Blk 4 - Tailoring and re%)rt'mg instructions: Formats for submitting report are
provided in Attachment B.

Blk 12 - Due 120 business days prior to the coming fiscal year.

Blk 13 - The Requiring Office requires 30 business days for review and
comment. The contractor shall incorporate any requiréd changes based on
Government comments and resubmit 30 days after receipt of comments.
Blk 14 - 1 hard copy and 1 digital copy of the deliverable is required.
Hard copy is to be sent to the following address:

Marine Corps Saéstems Command

Attn: LMS {Code IWS)

814 Radford Blvd., Suite 20343

Albany, GA 31704-0343

Digital copy_ is required via electronic mail. E-mail address for submitting the
report is as’ follows: moquinwa@matcom.usmec.mil

Distribution Statement A. Approved for Public Release; Distribution is
unlimited.

PMM-133 (LMS) of 2 0

15, TOTAL — 0 2 0

G. PREPARED BY H. DATE I. APPROVED BY

. %)k-v o

" PREVIOUS EDITION MAY BE USED.

Dasigned using Pecform Pro, WHS/DIOR, Aug 96




SOW-05-PMM133-08673A-1/1 26 June 2002

ATTACHMENT B:
REPORT FORMATS



1055-01-164-4608 Final Attachment B1 SMAW DEPOT LEVEL MAINTNENANCE MONTHLY REFPORT February 28, 2000

FORMATS
A | B1 ¢ | © | E T F [T 6 W[+ F v T "« F L FT M |[ N[ o P

1 JCOLUMN HEADINGS FOR EXPLANATION ONLY

2

3 jAsset Database

47) AssetD [FemID] NSN_1 [ Asset Descrip | SerialNumber |  NSN_2 | PEUSDR] CCIn| CCOut| DateAcquired | DateFinished | ReceiptDate | FedLogSUP|N/A - |N/A N/A
5 Sys# | Text i  Text | Text Text i Text ;i Text I Text{ Text i ShortDate  ShortDate | ShortDate | Currency

6] NA |03 i 16 i 255 50 16§ 3 i1 i 1 ! (mmiddiyy) | (mmiddiyy) | (mmiddiyy); $0.00

7

8 |SMAW Assault Rocket Launcher Depot Level Maintenance MONTHLY REPORT FORMAT

G| LimeNo | ID | NSN | Nomenclature|  SerNo | NSNOut |PEUSDR[CCIa] CCOut] Dateln | DateOut | RecptDate | SUP  [Lbr Cost] Mat Cost | Total Cost
10

11 | Notes:

12 | 1. The following software application may be used as desired; however, reports are required to be submitted as an clectronic attachment to an emaii message. The report is submitted as an
13| EXCEL 97/2000 spreadsheet file attachment to an email message.
14 | 2. The report data is extracted from a database which is resident at the Maintenance Center, Barstow (B884). EXCEL 97/2000 is used to export the data from the resident ACCESS 97/2000 database.
15| 3. A field is the equivalent of a column. A record is the equivalent of a row or line.
16 | 4. Column A: ACCESS 97/2000 creates a sequential sysiem number (SYS #) when a new record is added to the database. EXCEL 97/2000 generates
17 ] = sequential row number (LineNo) for the screening program reports.
18 | 5. Column B: Costs Identifier: Cost indentifiers ave used in this program to identify cost not previously identified in the contract.
19| The Identifier is a twa letter code used to classify costs as follows:
20 The fetters (TD) identifies the total cost of Temporary Additional Duty (T.A.D.} trips taken in suppert of the weapon system.
21 The letters (OC) identifies Other Identified Costs in support of the weapon system.
22 The lettess (EP) identifies costs associated with implementing Engineering Change Proposal(s) (E.C.P.'s)
23 The letters (MD) identifies costs associated with Medification Costs associated with Modification Instructions (MI's} and Technical Instructions (TT's). ]
24 | 6. Column C: NSN_1 is the database field name used to record and report the national stock number of the receipt agset. This is the primary sort field for the screening program report.
25| 7. Column D: Asset Description is the database field used to record the asset description. Nomenclature is the screening program report column heading used to repost the asset description.
26 | 8. Column E: SerialNumber is the database field name used to record the reciept asset serial number. SerNo is the screening program column heading used to report the reciept asset serial number.
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9. Column F: NSN_2 is the database field name used to record the outgoing national stock nember. NSN Out is the screening program column heading used o report the outgoing national stock number.

10. Column G; PELSDR is the database field name used to record and report the assset as either a Principal End Item or a Secondary Depot Reparable asset.

1. Column H: CClIn is the database field name used to record and report the Condition Code of the receipt asset.

12. Column I: CCOut is the database field name used to record and report the Condition Code of the outgoing assets.

13. Column J: DateAcquired is the database field name used to record the date the Maintenance Center reciepts for the incoming asset. Date In is the screening program report column used to report the day the
Maintenance Center receipts for the incoming asset.

15. Column K: DateFinished is the database ficld name used to record the date the Maintenance Center completed the asset screening process. Date Fin is the screening program report column heading
used to report the day the Maintenance Center completes processing an outgoing asset.

16. Column L: Receipt Date is the database field name used to record the day the customer receipts for the asset.

17. Column M: FedLogSUP is the database field name used to record the standard wnit price (SUP) as shown in the FedLog file on the day the Maintenance Center received the asset.

SUP is the screening program report heading showing the Standard Unit Price on the day the Maintenance Center received the asset.
18. Column N: Lbr Cost is the screening program report heading used to show the labor charges applied to the asset going back to the customer. It is a calculated report field.
19. Column O: Mat Cost is the screening program report heading used to show the cost of materials applied to the asset going back to the customer. It is a calculated repont field.

20. Column P: Total Cost is the screening program report heading used to show the total cost applied to the asset going back to customer. It is a calculated repost field.
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SAMPLE DATA FOR EXAMPLE ONLY

k13 1440-01-271-7428  |SIGHT OPTICAL GUIDED 1212513 SDR M 9/20/99 $34,144.10
ST 1440-01-271-7428 | SIGHT QPTICAL GUIDED SOR M 121159 $34,798.00
ST 1440-01-271-7428  {SIGHT OPTICAL GUIDED  {308516 SDR M 9/20/99 $24 144,10
ST 1440-01-271-7428 | SIGHT OPTICAL GUIDED SDR M 1201499 $34,798.00
ST 1440-01-274-7428  |SIGHT OPTICAL GUIDED  [211187 SDR M 9/20/99 $34,144.10
XT 1440-01-271-7428 | SIGHT QPTICAI. GUIDED SDR M 15199 $34,144.00
XT 1440-01-271-7428 | SIGHT OPTICAL GUIDED SDR M 11149 $34,144.00
XT 1440-01-271-7428 | SIGHT OPTICAL GUIDED SDR M 11/1/99 $34,144.00
XT 1440-01-271-7428  |SIGHT OPTICAL GUIDED SDR M 151199 $34,144.00
XT 1440-01-271-7428 | SIGHT OPTICAL GUIDED SDR M 11153 $34,144.00
xT 1440-01-271-7428 | SIGHT OPTICAL GUIDED SOR M 1111/99 $34,144.00
SN 5855-01-161-9964  |TEST SET, BORESIGHT 200337 PEI M 121199 $18,154.00
SN 5855.01.212-4997  |EQUIPMENT SET NVS A 200088 5855-01-212-4997 PE1 M A 10026099 114599 117809 | $61,791.00 | $8.094.62 $865.07 $6,959.70
SN 5855-01.212-4997  JEQUIPMENT SET NVS A 200072 5855-01-212-4957 PEJ M A 91089 1145099 $1/9/09 | $61,791.00 | $8.094.62 $865.07 $8,959.70
SN 5055012124997  JEQUIPMENT SETNVS A 200235 |5855-01-212-4997 PEI M A 91099 11/5/99 1170/99 | $61,791.00 | $8.0984.62 $865.07 $8,950.70
SN 5855012124897  [EQUIPMENT SET NVS A 200315 5855-01-212-4957 PEI M A 91098 114599 117909 | §61.791.00] $8.09452 $865.07 $8,959.70
SN 5855.01.212-4997  JEQUIPMENT SETNVS A 200286 5055-01-212-4997 PE! M A 910/98 1175099 11/9/69 | $61,791.00| $8094.52 $865.07 $8,959.70
SN |5865-01-212-4997 |EQUIPMENT SETNVS A 200232 5855-01-212-4997 PEI M A 910098 114599 11/9/82 | $61,791.00| $8.094.52 $865.07 $8,959.70
SN |5855-01-2124997  |EQUIPMENT SETNVS A 200158 5855-01-212-4997 PEI M A 9/10/69 11/6/69 119/09 | $61,791.00| $8094.52 $665.07 $8,959.70
SN [585501-2124997  JEQUIPMENT SETNVS A 200157 5855-01-212-4957 PE! M A 41499 1175099 119/5¢ | $61,791.00 | $8.094.52 $865.07 $8,959,70
ST |5915-01-175-2657 _ |FILTER ASSEMBLY 15915-01-175-2657 SDR M A 61A/99 1176098 1178/99 $395.00 $85.32 $3.16 $88.48
ST [5915-01-175-2657_ |FILTER ASSEMBLY |5915-01-175-2657 SDR M A 9/15/09 11/8/99 11/8/99 $395.00 $85.32 $3.18 $88 .48
ST |5999-01-109-9374  |CIRCUIT CARD ASSEMBLY 061300 15999-01-109-9374 SDR M A 111989 1172299 | 1112299 $290.00 $62.64 §2.32 $64.96
ST |5999-01-102-8374  |CIRCUIT CARD ASSEMBLY |091413 5609-01-109-9374 SDR M A 11/19/98 1172299 | 1122099 $290.00 $62 .54 §2.32 $64.96
ST 5999-01-108-9374  |CIRCNT CARD ASSEMBLY 021178 5999-01-109-9374 $SDR M A 11/19/99 142209 | 1tr22/09 $290.00 $62.64 $2.32 $64.96
ST 5000-01-108-8374  [CIRCUIT CARD ASSEMBLY  |031200 £099-01-108-9374 SOR L) A 1144098 1122188 | 142l $200 $6254 $2.32 $64.06
ST 5996-01-108-9374  |CIRCUIT CARD ASSEMBLY |021214 5999-01-109-0374 SDR M A 1171908 11722199 1172289 $280.00 $62.64 $2.32 $64.96
ST |5995-01-112-4326  |CIRCUIT CARD 2273 5999-01-112-4325 SDR M A 6/18/99 11722099 1172289 $1,181.00 $255.10 $9.45 $264.54
ST 5095-01-112-4325  JCIRCUIT CARD 37 5999-01-112-4325 SDR M A 6/18/96 11122199 11122199 | $1,181.00 $255.10 $9.45 $264.54
ST 5999-01-145-7729  {INTERFACE ASSEMBLY 122071 5999-01-145-7729 SDR M A 7H6/99 1178799 11/8/29 $3,117.00 3673.27 §$24.84 $698.21
ST 5099-1-145-7729  {INTERFACE ASSEMBLY 041104 5999-01-145-7729 SOR M A 7H16/99 11/8099 117899 $3,117.00 $673.27 $24.94 $698.21
8T 5999.01-145-7729  {INTERFACE ASSEMBLY 061073 5090-01-145-7729 SDR M A 71699 11/8/89 11/8/99 $3,117.00 §673.27 $24.94 $696.21
ST £999-01-145-7729  |INTERFACE ASSEMBLY 211006 5099-01-145-7729 SOR M F 11/168/:99 1172009 | 1120m0 | $3117.00 $63.49 $0.00 $63.45
ST 5996-01-145-7729 | INTERFACE ASSEMBLY 038 5999-01-145-7729 SDR M F 1111899 1112009 | 112e9 | s 11700 $63.49 $0.00 $63.49
SN 5990-01-298-2057  JCIRCUIT CARD ASSEMBLY SDR M 117299 $634.19
SN 5999-01-298-2057  {CIRCUIT CARD ASSEMBLY SOR M 117299 $634.19
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